

Corporate Headquarters

3788 McCray Street
Riverside, CA 92506
951.686.1070

Palm Desert Office

74967 Sheryl Avenue
Palm Desert, CA 92260
951.686.1070

Murrieta Office

41870 Kalmia Street #160
Murrieta, CA 92562
T: 951.686.1070

September 20, 2022

Mario Zamora, P.E.
Senior Engineer, Domestic Water Engineer
Coachella Valley Water District
75525 Hovely Lane East
Palm Desert, CA 92211

Re: Proposal for Design Revisions and Bid Support for the Dale Kiler
Road Water Main Replacement Project.

Dear Mr. Zamora,

As requested, Webb has prepared this proposal to provide design revisions as required by the County of Riverside and bid support services during bidding for the referenced project. Our proposal consists of providing the following services:

Item 1: Design Revisions

- Coordinate with County to obtain planned capital improvement projects in the area.
- Addition of County's upcoming capital projects for curb/gutter and sidewalk to the "Typical Cross Sections".
- Horizontal re-alignment of the pipelines proposed in 5th and 6th Street.
- No revisions to the vertical profile are included in this proposal. If the County requires the minimum 4.0' of cover indicated on the redlines, additional funds may be requested.

Item 2: Bid Support

- Lead Pre-Bid Meeting, Respond to Questions and Prepare Addenda.
- Review Bids and Make Recommendations for Award.

The cost associated with the services outline herein are \$10,910 (**Attachment 1**). Should you have any questions regarding this request, please feel free to contact me at (760) 636-3899.

Sincerely,
ALBERT A. WEBB ASSOCIATES



Shane Bloomfield, PE
Senior Engineer

cc: Bruce Davis, AAWA



**Manpower and Fee Estimate Dale Kiler Road Water
Main Replacement
Coachella Valley Water District**

		Bruce Davis	Shane Bloomfield	Tyler Vigneault	Haley Franco	Total Hours	Subtotal - Labor	Expenses	Total/task ¹
Item	Description								
	Billout Rate	\$ 290	\$ 290	\$ 170	\$ 130				
Item 1	Design Revisions	1	5	22	4	32	\$ 6,000	\$ 100	\$ 6,100
	1.1 Coordination with County		1		4	5	\$ 810	\$ 100	\$ 910
	1.2 Addition of curb/gutter and sidewalk		2	6		8	\$ 1,600		\$ 1,600
	1.3 Horizontal Re-alignment	1	2	16		19	\$ 3,590		\$ 3,590
Item 2	Bid Support	1	12	4	2	19	\$ 4,710	\$ 100	\$ 4,810
	2.1 Bid Support	1	12	4	2	19	\$ 4,710	\$ 100	\$ 4,810
Total		2	17	26	6	51	\$ 10,710	\$ 200	\$ 10,910

1. Rounded to the nearest \$1.