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COACHELLA VALLEY WATER DISTRICT
PROFESSIONAL SERVICES AGREEMENT
TASK ORDER NO. 1

This Task Order No. 1 (“Task Order”) is entered into this day of 2023 by
and between Coachella Valley Water District (“CVWD”) and Chambers Group, Inc., (“Consultant”).
RECITALS

A. On or about February 17, 2022, CVWD and Consultant executed that certain
Professional Services Agreement (“Agreement”).

B. The Agreement provides that the parties would enter into a Task Order to make
changes to or authorize certain work set forth in the Scope of Services (as defined in the
Agreement). The purpose of this Task Order is to make changes to or authorize work on the
terms and conditions set forth herein.

NOW, THEREFORE, the parties hereto hereby agree:

1. Pursuant to Section 1.2 of the Agreement, CVWD hereby authorizes those
services listed on Exhibit “1” attached hereto and by this reference incorporated herein.

2. Section 2.1 of the Agreement is hereby amended to increase the amount to be
paid by CVWD to Consultant as more particularly set forth on Exhibit “1.”

3. Consultant shall perform the services listed in Paragraph 1 above pursuant to the
schedule set forth on Exhibit “1.”

4, Consultant acknowledges that the compensation (time and cost) set forth herein
comprises the total compensation due for the work defined in this Task Order. The signing of this
Task Order acknowledges full mutual accord and satisfaction for the work and that the stated time
and/or cost constitute the total equitable adjustment owed the Consultant as a result of the
authorized work.

5. Except as amended or supplemented herein or in previous task orders, the terms
and conditions of the Agreement shall remain in full force and effect. Notwithstanding the
immediately preceding sentence, the Agreement shall be interpreted in a manner consistent with
the intent of this Task Order.

IN WITNESS WHEREOF, CVWD and Consultant have caused this Task Order No. 1 to
be executed as of the day and year first above written.
“CONSULTANT” “CvwWD”

CHAMBERS GROUP, INC. COACHELLA VALLEY WATER DISTRICT, a
public agency

By: NMWL By:

Name: . Name:
Mike McEntee

Its: . Its:
President
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EXHIBIT “1”
TO

TASK ORDER NO. 1

A. Description of Services Included, Deleted or Authorized.

Consultant shall provide archeological and cultural monitoring services for the Avenue 66
Transmission Water Main, Phase 1B, Phase 2, and Lincoln Street Water Main Project (Project
ID: DW2105). The scope of services includes the tasks that are outlined in Consultant’s proposal
dated October 19, 2023, attached hereto and incorporated herein by this reference.

B. Increase, Decrease, or Confirmation of Amount to be Paid to Consultant.

Services shall be billed based on the hourly rate sheets included in the Agreement, for an
amount not-to-exceed $163,172.

C. Time to Perform Services Listed Herein.

Services shall commence immediately upon execution of this task order by both parties
and conclude when construction of the project is completed.
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Coachella Valley Water District, Palm Desert, CA ( ; RO U P

October 19, 2023

Carlos Huerta

Environmental Specialist
Coachella Valley Water District
75525 Hovley Lane East

Palm Desert, CA 92211

Dear Mr. Huerta,

Chambers Group has a team of qualified archeologists who are ready to provide thorough, professional, and responsive
support to enable Coachella Valley Water District (CVWD) meet challenges and successfully accomplish cultural
monitoring for the Avenue 66 Water Transmission 1B, Phase 2, and Lincoln Street Water Main Project objectives. Our
proposed lead, Lucas Tutschulte, is an experienced archeologist and project manager. The Project will also be supported
by Richard Schultz, Secretary of the Interior (SOI) Qualified Cultural Resources Principal Investigator. Lucas and Richard
both excel in managing and leading archeological surveys, reporting, and monitoring support on complex projects.
Lucas’ contact information is provided below:

Lucas Tutschulte

Cultural Resource Team Lead

(858) 541.2800 x7114
[tutschulte@chambersgroupinc.com

We look forward to successfully supporting CYWD by providing the right team, top expertise, quality deliverables,
dedicated commitment, and high-level of responsiveness. Should you have any questions, please do not hesitate to
contact Lucas.

CHAMBERS GROUP, INC.

i i
Mike McEntee, President

mmcentee@chambersgroupinc.com
(949) 261-5414
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Scope of Work

The District is proposing to construct a 26,440-linear-foot (5.0-mile) water main as part of the Ave 66 Water
Transmission Phase 1B, Phase 2, Lincoln St. Water Main Project (Project). The proposed Project is located in south
central Riverside County within portions of Sections 7 and 18, Township 7 South, Range 9 East, and Sections 10, 11, and
12 of Township 7 South, Range 8 East, San Bernardino Base and Meridian along Avenue 66 and Lincoln Street in the
unincorporated community of Mecca, California. The Project is subject to California Environmental Quality Act (CEQA)
mitigation measures related to cultural resources designed to lessen less than significant potential impacts that may
arise as a result of construction. These measures include monitoring of all ground-disturbing activities by an
archaeological and Native American monitor, both of whom will attend a pre-construction meeting, and provide a brief
orientation to construction crews on the first day of construction. The monitors will have the authority to halt or redirect
construction to investigate any cultural finds. The Project Archaeologist will evaluate any finds for significance and
eligibility for listing on the California Register of Historical Resources (CRHR) and identify potential treatment measures.
If human remains or related materials are identified, the archaeologist shall notify the Riverside County Coroner, and
the provisions of §7050.5 of the California Health and Safety Code, §5097.98 of the California PRC, and Assembly Bill
(AB) 2641 will be implemented.

Construction monitoring is anticipated to course over 150 workdays and involve typical pipeline construction processes.
Construction would occur entirely within the Avenue 66 and Lincoln Street rights-of-way (ROW). Surface preparation
may be required and would involve removing structures (such as fences or posts), pavement, and/or vegetation from
the trenching area. Equipment may include jack hammers, pavement saws, graders, bulldozers, loaders, and trucks.
Trench excavation would be performed with a backhoe, excavator, or trencher would be used to dig trenches for pipe
installation.

Pursuant to the above, the following Task Items and associated costs are listed in the following paragraphs. This
Proposal estimate is based on the expected timeline of 150 days of construction activity. Should additional time be
needed for Project completion a daily rate is also supplied.

Task |: Monitoring

Per Mitigation Measure CUL-1, Chambers Group will provide an archaeological monitor, who will be on-site for all
ground disturbing activities scheduled to proceed below existing ground surface. Chambers Group’s Project
Archaeologist and Archaeological Monitor will attend a pre-construction meeting with the Construction Team and
provide a brief overview of archaeological monitoring methods and responsibilities. This orientation will ensure workers
understand the purpose of the monitoring program and the procedures needed to be followed if there is a resource
discovery.

Following the initial pre-construction meeting it is expected that construction activities requiring the presence of the
Archaeological Monitor will begin and proceed throughout the day. It is expected that the duration of the Project
requiring an Archaeological Monitor will be no more than 150 days.

Task 2: Cultural Resources Monitoring Report

Though not specified in the email RFP, the District will require a Cultural Resources Monitoring Report to document the
results of the monitoring program. This report will be prepared according to Archaeological Resource Management
Report (ARMR) Guidelines and California State Historic Preservation Office (SHPO) Guidelines and describe methods
used, and the results of the monitoring effort. The monitoring report assumes no cultural or paleontological materials
will be identified. If either cultural or paleontological resources are identified, these data will require extensive
reporting and treatment that may greatly lengthen the document. The report is assumed to contain up to 30 pages of
text, graphics, and appendices. If cultural resources are identified during monitoring these will be documented on State
Department of Parks and Recreation (DPR) 523-series forms and included as a confidential appendix. All identified
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cultural resources will be evaluated and Chambers will provide recommendations for inclusion on the CRHR, as well as
recommend appropriate mitigation measures as necessary. Chambers Group will provide a draft report to the District
for review within 4 weeks of completion of the monitoring needs.

This cost estimate assumes that only one round of consolidated report comments from the District will be received to
be incorporated into the final document after draft review. If additional comments are received, a revised scope of
work and cost for additional review may be necessary.

Task 3: Pre-construction meeting/Project Management

Per Mitigation Measure CUL-1 Chambers Group’s Project Archaeologist will attend the required on-site pre-
construction meeting and provide a brief orientation to the construction crews on the first day of construction. This
task and associated costs are also prepared to address minimal Project Management support for the duration of the
Project.

Costs

The services described in each task will be performed on a fixed fee basis. The costs for each task are shown below.

Tasks Cost

Task 1: Daily Monitoring Rate (8-hour day) $1,039.00
Task 2: Monitoring Report $4,430.00
Task 3: Project Management $2,892.00
Total (150-day monitoring assumption) $163,172.00

Assumptions

e This proposal addresses a request for services for a proposed Project located within certain roadway rights-of-
way along Lincoln Street and Avenue 66, adjacent to the community of Mecca, California.

e The daily rate is prepared based on the assumption of 8 hours of monitoring in the field daily, and 5-day work
weeks (no weekend work assumed).

e Itisunderstood that a Native American Monitor is required during Project construction. This proposal assumes
that retention and payment of services of a Native American Monitor will be the responsibility of the District.

e This proposal assumes no archaeological resources will be encountered during monitoring. If archaeological
resources are identified, an archaeological assessment by the Project Archaeologist may be required to
determine if the discovery is an historical resource. If determined to be an historical resource, a treatment plan
may need to be prepared to treat the resource if it cannot be avoided. In all cases, a Task Order revision will
be required.

o Similarly, if paleontological materials are identified, a paleontological assessment would be required to
determine if the resource is significant. If determined to be a significant resource, a treatment plan may need
to be prepared to treat the resource if it cannot be avoided. In all cases, a Task Order revision will be required.

e If construction has been scheduled, but not called off in a timely fashion such that a monitor arrives on-site, a
4-hour minimum will be charged. Events that result in restricting or prohibiting work on scheduled days, such
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as high winds (>30 mph) or delays due to equipment failures, will be charged a half-day monitoring rate, if less
than or equal to 4 hours, or a full day monitoring rate if more than 4 hours have elapsed.

e Chambers Group will provide a draft monitoring report to the District for review within 6 weeks after
completion of monitoring tasks.

e This proposal and cost estimate assumes that only one round of consolidated report comments from the
District will be requested to be incorporated into the final document, which will be completed within 2 weeks
after draft review. If additional comments are received, a Task Order revision for additional review may be
necessary.

e This proposal assumes that no previously documented cultural resources are recorded within the Project site.
If cultural resources are identified these resources will require the preparation of DPR 523 site records and
discussion within the monitoring report. If cultural resources are identified, a Task Order revision will be
required to prepare the appropriate documents.

e This proposal does not include analysis of historic period-built environment resources. It is assumed that no
such resources are located within the Project site or adjacent ROW (publicly accessible surface streets). If
historic period-built environment infrastructure is identified within the Project ROW, and may be affected by
the Project, these resources would need to be evaluated for eligibility for listing on the National Register of
Historic Places, the CRHR, and/or a local register. If historic period-built environment resources that may be
affected by the proposed Project are identified, a Task Order revision will be required to assess these resources.

e |tisassumed that only one pre-construction meeting requiring the attendance of the Project Archaeologist will
be required. If additional Project site visits by the Project Archaeologist are requested by the District, a Task
Order revision will be required.

e This proposal assumes that nominal project management will be required to coordinate Project scheduling,
changes, and communication and coordination with the District and the construction team over the length of
the Project. A nominal number of hours has been estimated to cover these costs. If coordination exceeds these
estimates, a Task Order revision will be required.

e This proposal does not include cultural resources survey, testing, data recovery, analysis, or similar programs.
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