

## Bid Results

### Bidder Details

**Vendor Name** Municipal Treatment Equipment  
**Address** 17301 W. Colfax Ave.#300  
 Golden, Colorado 80401  
 United States  
**Respondee** Murray McCaig  
**Respondee Title** Project Manager  
**Phone** 303-881-9093  
**Email** mmccaig@municipaltreatment.com  
**Vendor Type**  
**License #**

### Bid Detail

**Bid Format** Electronic  
**Submitted** 06/19/2024 8:16 PM (PDT)  
**Delivery Method**  
**Bid Responsive**  
**Bid Status** Submitted  
**Confirmation #** 383060

### Respondee Comment

### Buyer Comment

### Attachments

File Title	File Name	File Type
Proposal.pdf	Proposal.pdf	General Attachment
		General Attachment

## Line Items

Discount Terms No Discount

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
Schedule A - Radial Gate - WITHOUT Actuator							\$152,757.0000		
1			All labor, materials, equipment, shipping, sales tax, and all other fees necessary to provide a commercially designed stainless steel radial gate complete with related accessories. Radial Gate shall be designed for overtopping. Bid price must include a Seller's representative being on-site during the installation process, which is estimated will take one day (approximately 8 hours). Bidder shall indicate the lead time for this Schedule.	Lump Sum	1	\$152,757.0000	\$152,757.0000	Yes	Gate & hoist without actuator, vandal cover.
Schedule B - Radial Gate WITH Actuator							\$157,757.0000		
2			all labor, materials, equipment, shipping, sales tax, and all other fees necessary to provide a stainless steel Radial Gate with lifting hoist assembly (actuator), cables, and all related accessories. Radial Gate shall be designed for overtopping. Bid price must include a Seller's representative being on-site during the installation process, which is estimated will take two days (approximately 16 hours). Seller's representative will be expected to certify actuator and set limits & torque switches upon startup. Bidder shall indicate the lead time for this Schedule.	Lump Sum	1	\$157,757.0000	\$157,757.0000	Yes	Gate with Rotork Actuator

## Line Item Subtotals

Section Title	Line Total
Schedule A - Radial Gate - WITHOUT Actuator	\$152,757.0000
Schedule B - Radial Gate WITH Actuator	\$157,757.0000
<b>Grand Total</b>	<b>\$310,514.0000</b>